Department of Administration Tel: (401) 574-8100

DIVISION OF PURCHASES Fax: (401) 574-8387
One Capitol Hill Website: www.purchasing.ri.gov

Providence, RI 02908-5855

February 4, 2014

ADDENDUM NUMBER TWO
SOLICITATION #7548383

TITLE: Partial Roof Repair and Selective Interior Work, Including Painting,
Electrical and Plumbing, for the Mathias Building, Pastore Center-Cranston, RI

Closing Date and Time: 2/10/14 at 2:00 PM

Per the issuance of this ADDENDUM #2, note the following:

This addendum posts the transcript (13 pages) from the non-mandatory. pre bid conference
held 1/29/14 at 9am.

This addendum posts the sign in sheet (2 pages) from the non-mandatory pre bid conference
held 1/29/14 at 9am.

This addendum addresses issues raised at the pre bid, contains a Ward 4 revision, and
answers questions submitted to bidinfo@purchasing.ri.gov until Spm, 1/31/14.

Addendum is a total of 27 pages, including this cover page.

END OF QUESTIONS




111 CHESTNUT STREET ADDENDUM TO THE CONTRACT DOCUMENTS
PROVIDENCE, RI 02903

T 401 831 1240
F 401 331 1945

www.durkeebrown.com

HK BROWN

VIVEIROS WERENFELS 1304M-addendum 2-02.04.14.doc
nremtrEeTe ADDENDUM No.: 2 DATE: __ 02/03/14
PROJECT: Mathias Building OWNER: State of Rhode Island

Improvements

The following items will amend the contract documents or provide clarification and are to be considered a part of the
bid documents. Information provided in this addendum supersedes and supplements all portions of the bidding
documents with which it conflicts.

Miscellaneous Description:

Pre-Bid Conference | Transcripts and sign in sheet from the Pre-Bid Walk through held at the Mathias Building on January
Transcripts 29, 2014.

RFI Description:

RF1 001 A question was raised by a bidder regarding the capacity of the tele-data closet in the Mathias
Building during the walk through on 01/29/14. Nicole Coates from the RI Department of Administration
has reviewed this question with the RI Department of Information Technology and they have
confirmed after reviewing the contract drawings that the existing tele-data room has the capacity to
accept the new work.

Specifications Description:

011000 1.9B - Owner's Occupancy Requirements: (add the following) Owner is currently occupying Wards 2

Summary and 3, work in these areas is to be coordinated with the Owner's representative and 24 hours notice
at a minimum must be given before any workers may enter or perform work in Ward 3.

012100 Revise the following to read; Section 3.3 SCHEDULE OF CONTINGENCY ALLOWANCES.

Allowances )

Drawing No.: Description:

Architectural

SKA-003 Ward 4 Revision -Added Keynote 8.14 to Room 401. Removed Keynote 2.04 from rooms 423 & 424.

SKA-004 Ward 1 Revision - Added Keynote 9.10 to Rooms 107, 108, 109, 110, 111, 112, revised Keynote at
Room 103.

SKA-005 Ward 1 Revision - Added Keynote 9.10 to Rooms 120, 121, 122, 123 &124.

SKA-006 New Ramp Plan Revision - Added note to plan regarding paving rémoval/replacement.

SKA-007 Revised Notes - Revised General Notes to add Note #7, revised Keynote 8.14 & 9,02

1of2




Drawing No.:

Description:

Architectural

SKA-007 Revised Notes - Revised General Notes to add Note #7, revised Keynote 8.14 & 9,02
Drawing No.: Description:
Plumbing
P100 Add to Contractor's Bidding Notes; "remove rust and hard water stains”
Drawing No.: Description:
Electrical
E200 Add to Work Notes: Ward 1, work note G, "Remove the existing door holder magnets and Burndy to
connect conductors for door holder circuit, to keep other door holders in the building, operating
properly and provide blank cover for the outlet box."
Ward 4 Electrical Plan: Add work notes A and F to Rooms # 409, 410, 411, 412, 413 and 414.
E200
Ward 4 Electrical Plan: Add work notes A and F to Rooms # 409, 410, 411, 412, 413 and 414.
END OF ADDENDUM
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In The Matter Of:
Pre-Bid Conference

RI State Hospital Project No. 1304
January 29, 2014
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STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

PRE-BID CONFERENCE

"IN RE:
RHODE ISLAND STATE

HOSPITAL PROJECT NO: 1304

Date: January 29, 2014
Time: 9:00 a.m.
Place: Regan Building
2 Regan Court
Cranston, RI

- BEFORE -

David Cadoret, Division of Purchases

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

(PRE-BID CONFERENCE COMMENCED AT 9:18 A.M.)
MR. CADORET: Good morning, everyone.

My name is Dave Cadoret with the Division of
Purchases. 1I'll be handling any of the questions, as
far as the bid process itself goes. Capital Projects
is the architect who will handle any questions, as
far as the scope of the work goes.

We do have a stenographer here this morning.
So, if you ask a question, please state your name
first, and then ask your question. I'm going to go
over the bid front-end documents. There's a bunch of
new ones that went into effect because of the law on
January 1. This is a nonmandatory pre-bid
conference. We're accepting questions online 'til
5:00 p.m. on January 31, which is Friday. The email
address is within the bid documents. There is a bid
bond required. There is payment and performance
bonds required. On all Public Works projects, each
bid proposal for a public works project must include
the public copy to be made available for public
inspection upon the opening of bids. Bid proposals
that do not include a copy for public inspection will
be deemed nonresponsive. This started off at a
million, went down to 750, went down to 500,000, and

now it's at zero.

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

All Public Works projects require a public copy be
submitted. If there's not a readable disk or a disk,
your bid will be deemed nonresponsive.

Couple of new forms are in here. There's a
general contractor apprenticeship certification form.
This is for anything over a million dollars. If your
bid is less than a million dollars, you don't need
this, but over a million dollars, this form must be
completed at the time of bidding, and must be
submitted with the bid. There is a subcontractor
apprenticeship certification form. This will be
completed before any work commences. There's a
general contractor apprenticeship recertification
form. This will be completed, and must be completed
at the time of award. That will be done at the
tentative letter of award stage. There's a checklist
in here that we're starting to supply to help you
submit all of the forms necessary when you submit a
bid. That's towards the end of the bid, and there's
a W-9 at the very end that we ask that you submit.

We have to track that down, anyway. So, we're trying
to get this submitted at the time of bid. Any
questions, as far as the bid process itself goes?

All right, I'll open it up to Mike.

MR. SWANSON: Thank you all for

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

coming. My name is Mike Swanson from Durkee, Brown,
Viveiros & Werenfels Architects, and we produced the
drawings that -- and specifications that you're
bidding on. The Mathais Building Improvements
Project will consist of a variety of renovation-type
issues. We've got some portions of roof

replacement -- removal, replacement. All the roof
drains will be replaced, and the roof drainage will
be redirected. There's also some abatement on the
roof, and in the drainage system as well. The
interiors of the spaces -- this is ward one, and the
other ward we're working on the interior is ward
four. 1It's a very similar layout. It's diagonally
across the building, and it consists of everything
from a general thorough cleaning to ceiling tile
replacement. There's a fair amount of door hardware
replacement, just a variety of things that I think
are pretty clear on the documents; but, by all means,
any questions, let me know.

MS. COATES: 1In addition to that, the
building is occupied by Eleanor Slater Hospital. It
is also occupied by the Providence Center. They
occupy the wing directly behind us here. When
looking at the floor plan of the building, the wards

are all labeled. This is ward one. Going clockwise,

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

you have ward three, ward four, and ward two. There
ig some removal of objects out of ward two as part of
this contract, and relocating it to the sister
building across the way here, Barley building; and,
other than that, there's some minor plumbing and
things of that nature.

Representing the Department of Administration
during construction will be our owner's
representative, Janet Fahy, from Coast & Harbor. She
will be out here on a daily basis with whoever the
successful contractor is to deal with clients, a/k/a,
Eleanor Slater Hospital directly, Providence Center,
and helping coordinate all that work effort.
Submittals will be required, not only to go to the
architect, but also a copy will be submitted to
myself, the Division of Capital Projects, so that we
can present that to Eleanor Slater Hospital. They
need to know just what might be in the air for toxins
and things of that nature regarding patient health.
That's about it. We're going to open up for
questions at this point in time, and then we'll take
a tour of the building.

MR. WILDGOOSE: Dave Wildgoose. Are
the wards occupied?

MS. COATES: Ward one and ward four

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

are not occupied. Ward two is a storage hall,
basically. There is a lot of storage there.
Providence Center does occupy this building, this
section of the building, and they will remain
occupying this area during construction. The only
thing -- work that will be going on in that area
should be the roof drain work, and abatement would
have to occur at -- from what we know right now,
based on the testing that was done, the abatement
report will be issued as part of the addendum, and it
will include showing that ﬁhere's some insulation on
the drain pipes that is hot. No questions during the
walk-thru; we'll hold them; we'll come back here.

You can ask any questions that you have at that time,
and that way they're all captured by the
stenographer.

MR. MELLO: Tom Mello. The bid form
contains, like, six allowances. Is that for all the
work in the base bid?

MR. SWANSON: Yes. I mean, as opposed
to -- I'm not sure I understand the question.

MR. MELLO: As opposed to -- as
carrying a subcontractor quote, all the work is
covered under that allowance, except the unit prices?

MR. SWANSON: No. The allowance is

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

over and above the base bid.

MR. MELLO: Okay.

MR. SWANSON: You carry that as an
addition to all your base bid work.

MR. MELLO: Okay.

MS. COATES: Like I said, we'll take
the tour. If you have any questions while touring
the building, hold them. We'll come back here, and
you can ask your questions then, and then we'll close
the meeting. All right. So, if you'll all follow
me, we'll start here in ward one, walk to the end of
the corridor, and then we'll proceed through the
building in a counter-clockwise direction.

(OFF THE RECORD)

MS. COATES: So now we've toured the
building. You've seen the partial basement
downstairs, little bit of work that's required there.
As discussed, the staging area, you can actually see
the road right here. It's not plowed, but it's right
beyond this little wall. That's where we'd like all
trucks, materials and things stored at. You can
access the building directly this way. Be better
that contractors and your staff do not report
directly to security every day. We'll know when

construction starts and stops. You're not -- no one

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

to go into Regan building; all workers in Mathais
building proper. You'll have my contact information.
Successful vendor would have my contact information;
and again, Janet would be there throughout
construction to handle all coordination between the
hospital, Providence Center, and the successful
bidder. Any questions?

MR. PINTO: Mike Pinto. My question
is the data that needs to be tested is only in the
two wards, nothing else?

MS. COATES: Yes, nothing else.

MR. PINTO: And getting in that closet
eventually to see how much room and space we have?

MS. COATES: Yes. We will provide a
floor plan that shows that room, and gives the
dimensions of that space with the -- I will have Duit
provide a number of spaces available.

MR. PINTO: In the racks?

MS. COATES: In the racks.

MR. PINTO: Thank you.

MR. WILDGOOSE: Dave Wildgoose. Will
the building be available for inspection after this
meeting for our subs?

MS. COATES: Unfortunately, no.

MR. TORREGROSSA: Sal Torregrossa.

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

The masonry that you mentioned, is that going to be
an allowance?

MS. COATES: Yes, that's how we'll
handle --

MR. SWANSON: Be a little more
specific in which masonry. There is some masonry in
the base bid, in terms of around the drain line,
where you may have to remove some masonry and then
rebuild it; but there is one section of exterior
masonry that happened only recently, the damage
happened only recently. That will be in an upcoming
addendum, and that work only will be addressed by the
allowance.

MR. TORREGROSSA: So, will we have use
of the elevator?

MS. COATES: Yes.

MR. TORREGROSSA: Do we get the whole
space of every ward at once?

MS. COATES: Yes. The construction
schedule on this is height, obviously. We're trying
to move people out of the building next door in order
to demolish that building. So, you will get all the
spaces at once. We ask that you work with us to =say,
you know, This is our construction schedule. We're

going to tackle all of ward one, and we'll hit ward

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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RI State Hospital Project No. 1304 - January 29, 2014

10

four at the same time. You know, I'd love to be able
to move people into spaces as they get finished, but
if they have to -- if they're all going to be
occupied at once, that's fine as well.

MR. SWANSON: Correct me if I'm wrong,
but access into ward three, the truly occupied space,
has to be closely coordinated with Janet getting in
and out of there, because there are users, occupants
in there.

MS. COATES: And it does require
24-hour notice prior to entering that space.

MR. TORREGROSSA: There's a number of
penetrations above the ceiling, conduit pipes that
are going through the walls. So, is all of that
addressed in the plans, or --

MR. SWANSON: You're not dealing with
it.

MR. TORREGROSSA: We're not touching
it, thank you.

MS. COATES: This is a cleanup
project, as far as things go. We're trying to
address the fact that I do have new occupants coming
in. So, painting walls in these two wards that are
in dire condition, replacing the ceilings that have

had significant water damage, that's really our goal

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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11

in changing

out -- especially in this ward where DOT had
occupied -- changing out the hardware to office --
office staff.

MR. CADORET: I just want to add one
thing, as far as the public copy goes. When you make
that disk, make sure when you open it that it is a
readable disk. There's nothing I hate more than
getting in that bid room and not being able to read
that disk. So, just a word of advice. Anything
else? All right. Questions are allowed 'til the
31st at 5:00 p.m. online. Thank you very much.

(PRE-BID CONFERENCE CONCLUDED AT 9:59 A.M.)

Allied Court Reporters, Inc. (401)946-5500
www.alliedcourtreporters.com
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C-E-R-T-I-F-I-C-A-T-E

I, JANINE D'ANGELO, DO HEREBY CERTIFY THAT THE
FOREGOING TRANSCRIPT IS TRUE, COMPLETE AND ACCURATE,
TAKEN AT THE TIME OF THE ABOVE~-ENTITLED MATTER.

IN WITNESS WHEREOF, I HAVE HEREUNTO SET MY HAND THIS
29TH DAY OF JANUARY 2014.

JANINE D'ANGELO, NOTARY PUBLIC
MY COMMISSION EXPIRES: NOVEMBER 5, 2017
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Allied Court Reporters, Inc. (401)946-5500
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Three Capitol Hill
Room 206
Providence, Rl 02908-56097
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R
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Lapru ©

401-222-5960
RI Relay 711
www.health.rl.gov

January 8, 2014

Namvar Moghadam
One Capitol Hill
Providence, RI 02908

Plan Number: 66968
Dear Namvar Moghadam :

This is in reference to the asbestos abatement plan which you submitted for: Pastore Complex -
Mathias Building 2 Regan Ct  Cranston, RI 02920.

The above referenced asbestos abatement plan is hereby approved as conforming to Part C of the
Rhode Island Rules and Regulations for Asbestos Control.

Please note that a licensed asbestos abatement contractor shall submit an ASB-22 start work
notification at least 10 working days before any on-site work begins at a planned asbestos project.
In addition, a licensed site supervisor shall notify this office by telephone when the licensed
asbestos contractor begins site preparation.

A "Confirmation of Receipt of Asbestos Disposal” must be forwarded to this office within five
(5) working days of receipt.

e
If you have any further questions concerning the above
please contact Martin Tahakjian at 222-3613.

ferenced asbestos abatement plan,

Sincerely,

David Spink

Asbestos Control Program Manager
Rhode Island Department of Health
401-222-7756

Cc: Joseph Lepore
[7LstdASB22]

State of Rhode Island and Providence Plantations
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8.4 REPLACE BROKENMISSING INSULATED GLAZING, SIZE

IS5 APPROXIMATELY 36" W. x 24" H., MATCH EXISTING
TYPE & THICKNESS, V.IF.

402  REMOVE, DISPOSE OF AND REPLACE DAMAGED
CEILING TILES WITH NEW 2'x4' ACOUSTIC CEILING >
TILES. CEILING TILES TO BE ARMSTRONG __oczma
SQUARE EDGE OR APPROVED EQUAL.

Revised Keynotes
SCALE: FULL SIZE [304M

GENERAL NOTES

7. ALL GYPSUM WALL BOARD (GWB) WALLS THAT
ARE CALLED TO BE PAINTED SHALL BE PAINTED
WITH A LOW OR 0 YOC. LATEX PAINT WITH AN
EGGSHELL FINISH. ALL GNWB CEILINGS THAT ARE
CALLED TO BE PAINTED SHALL BE PAINTED WITH A
LOW OR 0 VOC. LATEX PAINT WITH A FLAT FINISH.
ALL HOLLOW METAL DOORS FRAMES OR CLOSURE
PANELS CALLED TO BE PAINTED SHALL BE PAINTED
WITH A LOWN OR 0 YOC LATEX PAINT WNITH A
SEMI-GLOSS FINISH.

Revised General Notes
SCALE: FULL SIZE 1304M
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814 REPLACE BROKEN/MISSING INSULATED GLAZING, SIZE

15 APPROXIMATELY 36" W. x 24" H,, MATCH EXISTING
TYPE ¢ THICKNESS, V.IF.

Revised Keynote
SCALE: NTS I304M_keynotes
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Mathias Improvements Solicitation #7548383 Questions |

Question 1: Building Access: Is it correct that Wards #1, 3 and 4 will be empty during construction?
When would Ward #2 be available or how much time will be allowed to complete the work in Ward #2?
Note that some asbestos abatement is necessary at all Wards.

Answer 1: Ward 2 can be available on the first day of the project. See Addendum 2 for additional
clarification.

Question 2: Paint: What type of paint is to be used on Gypsum Wall Board and Hollow Metal Door
Frames?

Answer 2: See Addendum 2

Question 3: Existing Wood Doors and Wood Hand Rails: Do these get new polyurethane or other
finishes?

Answer 3: Only doors that are called out to be refinished will be.

Question 4: Lead Paint: Does the contract require any lead paint abatement?
Answer 4: No.

Question 5: Keynotes #9.09, 9.10, and 9.14: Where do these occur if at all?
Answer 5: See Addendum 2

Question 6: Plumbing “Clean and Disinfect”; Please define this further — some existing fixtures are badly
stained. What level of clean is expected (i.e. toilet in #418)?

Answer 6: See Addendum 2.

Question 7: Fire Protection/Fire Alarm: Is there any work to these systems under the contract? Can
these systems be shut down during construction?

Answer 7: Yes, see Addendum 2 for clarification. System must remain operational during construction.
Question 8: Asbestos Abatement Plan: Has the plan been approved by the Dept. of Health?
Answer 8: Yes, see attached approval letter.

Question 9: Drawing E200: This plan does not indicate removal of wall mounted lights or the nurse call
box at Rooms #409, 410, 411, 412, 414, 423, or 424 which conflicts with Drawing A203. Drawing E200
does not indicate removal of nurse call dome lights in Corridor.

Answer 9: See Addendum 2. See Addendum 1 for nurse call dome lights in the corridor.

Question 10: Exposed Electrical Piping: Will all exposed electrical piping be unpainted EMT?




Answer 10: All new or existing EMT in exposed locations that is mounted to GWB walls or ceilings shall
be painted to match the surface that it is mounted to.

Question 11: Asphalt Paving: Is it the intention to remove existing paving and patch it back as necessary
for the construction of the new ramp?

Answer 11: See Addendum 2

Question 12: Existing Steps: Can this area be closed off from the public while the ramp and new steps
are being constructed?

Answer 12: This door and stair must remain available for emergency egress.

Question 13: Keynote 2.25: The counter and cabinets are part of the half wall. Does the wall get
removed or how is it to be finished?

Answer 13: Wall is to remain.

Question 14: Replacement Ceiling Tiles: Is the replacement tile Armstrong 1773 or 1851 Dune? Note
that these are square edge tiles. The existing tiles are tegular edge.

Answer 14: See Addendum 2

Question 15: Liquidated Damages: Has any thought been given to waiving or reducing the damages
($500/day) considering the short amount of time provided (75 days) to complete the project? This is
creating a difficult situation before work begins.

Answer 15: This work is to critical to the State to reduce the liquidated damages beyond the $500.00.

Question 16: The bid form contains allowances for six categories of work. The allowances are not
identified as contingency allowances, Please clarify that they are for work that is above and beyond the
work Depicted on the contract drawings.

Answer 16: See Addendum 2




